
FEBRUARY 2004 ENGINEERING AND RELATED SERVICES SOLICITATION                                                                            SOLICITATION CONCLUDED:  FEBRUARY 11, 2004

A = Estimated Consultant Contract cost < $100,000 **Open to all
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant Tied on one contract
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D1 1A 3300-03-29** N/A 1-Mar-04 5-Apr-04 30-Oct-05 No No Jim Merriman (608) 246-3848
D1 2A 5600-04-29** N/A 1-Mar-04 5-Apr-04 30-Oct-05 No No Jim Merriman (608) 246-3848
D1 3A 6030-00-29** N/A 1-Mar-04 5-Apr-04 30-Oct-05 No No Jim Merriman (608) 246-3848
D1 4A 6130-00-29** N/A 1-Mar-04 5-Apr-04 30-Oct-05 No No Jim Merriman (608) 246-3848
D1 1B 1400-00-29** N/A 1-Mar-04 5-Apr-04 30-Oct-05 No No Jim Merriman (608) 246-3848
D1 2B 5992-05-67 16,000,000$              Mar-04 Jul-04 Jul-08 Yes Yes Jan Bennett (608) 242-8038

DISTRICT 2
D2 1B 0690-62-38** N/A 15-Mar-04 1-Jul-04 30-Jun-06 No No E. Gearing (262) 548-5654
D2 2B 0616-02-22** N/A 15-Mar-04 1-Jul-04 30-Jun-06 No No E. Gearing (262) 548-5654
D2 3B 0690-62-39 N/A 15-Apr-04 1-Jul-05 30-Jun-05 No No J. Bolka (262) 548-6711
D2 4B 1000-22-93 N/A 20-Apr-04 5-Jul-04 31-Dec-05 No No R. Buckett (262) 548-5940
D2 5B 1000-22-94 N/A 1-Apr-04 1-Jun-04 30-Jun-05 No No R. Buckett (262) 548-5940
D2 6B 1000-41-27 N/A 3-May-04 1-Jul-04 30-Jun-05 Yes No K. Langer (414) 227-2166
D2 7B 1000-41-28 N/A 3-May-04 1-Jul-04 30-Jun-05 Yes No D. Dembowski (414) 227-2166

DISTRICT 3
D3 1A 1154-01-01 250,000$                   15-Mar-04 1-Apr-04 1-Apr-06 No No Paul Vraney (920) 492-9999
D3 2A 4075-14-02 100,000$                   1-Mar-04 1-Jun-04 1-Jun-06 No No Tom Kobus (920) 492-0143
D3 1B 9202-12-00 25,000,000$              1-Apr-04 1-Jun-04 1-Jun-06 Yes No Chuck Karow (920) 492-5997

DISTRICT 4
D4 1B 1 9439-04-02 2,400,000$                5-Mar-04 1-Apr-04 1-Jul-05 Yes Yes Roland Hawk (715) 421-7361

D4 1B 2 9439-04-03 1,700,000$                
D4 2B 1018-00-02 1,420,000$                5-Mar-04 1-May-05 1-Jul-07 Yes No Roland Hawk (715) 421-7361

List continues on the next page

FY 2004 February Solicitation February 12, 2004 Page 1 of 28



ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 5
D5 1C 7228-09-00 116,000$                   9-Mar-04 1-Jun-04 1-Jan-06 No Yes David Brevick (608) 685-6226
D5 2C 7233-01-02 247,000$                   9-Mar-04 1-Jun-04 1-Jan-06 No Yes David Brevick (608) 685-6226
D5 3C 7238-04-00 172,000$                   9-Mar-04 1-Jun-04 1-Jan-06 No Yes David Brevick (608) 685-6226
D5 4C 5026-01-00 156,000$                   9-Mar-04 1-Jul-04 1-Jan-06 No Yes Jack Dittmar (608) 269-8740
D5 5C 5028-05-00 391,000$                   9-Mar-04 1-Jul-04 1-Jan-06 No Yes Jack Dittmar (608) 269-8741
D5 6C 5028-06-00 181,000$                   9-Mar-04 1-Jul-04 1-Jan-06 No Yes Jack Dittmar (608) 269-8742
D5 7C 5028-07-00 249,000$                   9-Mar-04 1-Jul-04 1-Jan-06 No Yes Jack Dittmar (608) 269-8743
D5 8C 5179-03-00 1,052,000$                9-Mar-04 1-Jul-04 30-Jun-06 No Yes Randy Schoeneberg (608) 647-4707
D5 9C 5398-01-00 1,714,000$                9-Mar-04 1-Jul-04 30-Jun-06 No Yes Virgil Hanold (608) 637-5452
D5 10C 5388-10-00 533,000$                   9-Mar-04 1-Jul-04 30-Jun-05 No Yes Virgil Hanold (608) 637-5453
D5 11C 5389-07-00 304,000$                   9-Mar-04 1-Jul-04 30-Jun-05 No Yes Virgil Hanold (608) 637-5454
D5 12C 5388-12-00 326,000$                   9-Mar-04 1-Jul-04 30-Jun-06 No Yes Virgil Hanold (608) 637-5455
D5 13C 5407-03-00 280,000$                   9-Mar-04 1-Jul-04 30-Jun-05 No Yes Virgil Hanold (608) 637-5456
D5 14C 5388-13-00 231,000$                   9-Mar-04 1-Jul-04 30-Jun-06 No Yes Virgil Hanold (608) 637-5457

DISTRICT 6
D6 1B 1051-01-03 N/A 1-Mar-04 15-Mar-04 30-Jun-05 Yes No Jeff Abboud (715) 855-7661
D6 2B 1020-00-01 N/A 1-Mar-04 15-Mar-04 3-Jun-05 Yes No Jim Koenig (715) 838-8391
D6 1A 1530-03-05 106,000$                   1-Mar-04 15-Mar-04 31-Dec-05 No No Mike Burke (715) 836-2067

DISTRICT 7
D7 1B 9231-07-00 3,590,000$                1-Mar-04 1-Jan-05 1-Aug-08 Yes No Tom Nelson (715) 365-5774

BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES
BEES 1A 0601-00-40 N/A 20-Feb-04 23-Feb-04 31-Dec-04 No No Wendy Braun (608) 261-0446

BUREAU OF HIGHWAY DEVELOPMENT
BHD 1A 0656-22-16** N/A 1-Mar-04 1-Apr-04 1-Jul-05 No No Patrick Fleming (608) 266-8486
BHD 2A 0656-22-16** N/A 1-Mar-04 1-Apr-04 1-Jul-05 No No Beth Cannestra (608) 267-7943

BUREAU OF PLANNING
BOP 1B 0093-45-00** 800,000$                   10-Mar-04 15-Mar-04 31-Dec-05 Yes No Don Uelmen (608) 266-1857

Dave Cipra (608) 264-8722
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1A  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID:  3300-03-29 
USH 18 – Waterloo Rd 
STH 89 
Control of Access (84.25) 
Jefferson County 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
It is proposed to inventory the existing access and property ownership, prepare an Access Control Plat, hold 
public meetings and a public hearing required to implement statutory access control under Statute 84.25.  The 
current access will be maintained to accommodate the existing land uses.  If land uses change access 
modifications can be implemented with administrative approval. Access authorizations will be recorded with 
the Jefferson County Land Registrars office. 
 
This is a Type 2A environmental action and no further documentation is necessary. 
 
For more information, contact James Merriman (608)246-3848. 
 
D1  2A  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID:   5600-04-29 
Mt Horeb – USH 12 Rd 
STH 92 – USH 12 
STH 78 
Control of Access (84.25) 
Dane County 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
It is proposed to inventory the existing access and property ownership, prepare an Access Control Plat, hold 
public meetings and a public hearing required to implement statutory access control under Statute 84.25.  The 
current access will be maintained to accommodate the existing land uses.  If land uses change access 
modifications can be implemented with administrative approval. Access authorizations will be recorded with 
the Dane County Land Registrars office. 
 
This is a Type 2A environmental action and no further documentation is necessary. 
 
For more information, contact James Merriman (608)246-3848. 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
D1  3A  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID:  6030-00-29 
USH 51 – STH 33 Rd 
STH 22  
Control of Access (84.25) 
Columbia County 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
It is proposed to inventory the existing access and property ownership, prepare an Access Control Plat, hold 
public meetings and a public hearing required to implement statutory access control under Statute 84.25.  The 
current access will be maintained to accommodate the existing land uses.  If land uses change access 
modifications can be implemented with administrative approval. Access authorizations will be recorded with 
the Columbia County Land Registrars office. 
 
This is a Type 2A environmental action and no further documentation is necessary. 
 
For more information, contact James Merriman (608)246-3848. 
 
 
D1  4A  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID:   6130-00-29 
Wisconsin Dells – Portage Rd 
STH 16 
Control of Access (84.25) 
Columbia County 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
It is proposed to inventory the existing access and property ownership, prepare an Access Control Plat, hold 
public meetings and a public hearing required to implement statutory access control under Statute 84.25.  The 
current access will be maintained to accommodate the existing land uses.  If land uses change access 
modifications can be implemented with administrative approval. Access authorizations will be recorded with 
the Columbia County Land Registrars office. 
 
This is a Type 2A environmental action and no further documentation is necessary. 
 
For more information, contact James Merriman (608)246-3848. 



         FEBRUARY 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 

 

FY2004 FEBRUARY SOLICITATION Page 5  of  28 

TRANSPORTATION DISTRICT 1 (cont.) 
 
D1  1B  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID:   1400-00-29 
USH 51 – STH 146 
STH 16 
Control of Access (84.25) 
Columbia County 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
It is proposed to inventory the existing access and property ownership, prepare an Access Control Plat, hold 
public meetings and a public hearing required to implement statutory access control under Statute 84.25.  The 
current access will be maintained to accommodate the existing land uses.  If land uses change access 
modifications can be implemented with administrative approval. Access authorizations will be recorded with 
the Columbia County Land Registrars office. 
 
This is a Type 2A environmental action and no further documentation is necessary. 
 
For more information, contact James Merriman (608)246-3848. 
 
 
D1  2B 
Project ID:  5992-05-67 
Final Design Segments 3 and 4 
East Washington Avenue, City of Madison 
USH 151, Dane County 
 
The City of Madison and District 1, Madison, Project Development Section are soliciting for a design services 
contract for the final design of Segments 3 and 4 on the East Washington Avenue (EWA) reconstruction 
project in the City of Madison.  Segment 3 runs from Second Street to Marquette Street.  Construction is 
scheduled for 2007.  Segment 4 runs from Marquette Street to Melvin Court and includes the STH 30 
interchange. Construction is scheduled for 2009. 
 
Proposed Activities/Tasks included in this contract are: 
• Survey work including: original cross sections, utility locations, and topographical survey.  The department 

will provide aerial mapping. 
• Geotechnical investigation 
• Preparation of geotechnical, pavement design, and design study reports 
• Preparation of a right-of-way plat for both segments 
• Preparation of plans for ITS components, including cameras, signs and conduit 
• Final design of segments 3 and 4 leading to a PS&E submittal of this urban project including: typical 

sections, plan & profile sheets, cross sections, bridge & retaining wall details, pavement details, 
construction details, erosion control plans, storm sewer system, miscellaneous quantities, water main and 
sanitary sewer plans, streetscape plans, permanent signing and marking plans, lighting plans, permanent 
signal plans, temporary signal plans, construction staging and traffic control plans, and soil borings. 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
• Preparation of a Public Involvement Plan allowing for meetings with city committees, elected officials, 

neighborhood associations, special interest groups, businesses and property owners 
• Coordination with utilities 
• Coordination with various local, state, and federal agencies, as well as local residents and private 

businesses. 
 
Description of the project: 
 
This section of EWA is a six lane divided urban highway with a 35 mph speed limit.  Preliminary design of the 
project including spot surveys, 30% plans and approval of the environmental assessment document have 
been completed.  The project includes the following improvements: 

• Existing pavement will be replaced and bike lanes will be added 
• Median landscaping will be replaced and new terrace trees will be installed 
• Special light fixtures will be installed along the length of the project 
• Pedestrian crossings will be enhanced 
• Storm sewer, sanitary sewer and water main will be reconstructed where determined necessary 

 
Segment 3 includes reconstruction of 1.07 miles of EWA from Second Street to Marquette Street.  Segment 4 
includes reconstruction of 0.46 miles of EWA from Marquette Street to Melvin Court.  This segment also 
includes the reconstruction of the Highway 30 interchange to allow for traffic movements in all directions.  
Traffic signals will be provided where the interchange ramps meet EWA to facilitate traffic movements and to 
provide signalized pedestrian crossings.  Interchange bridges will be reconstructed with special aesthetic 
treatments to enhance the corridor. 
 
For more information, contact Jan Bennett at (608)242-8038 or by E-mail at janice.bennett@dot.state.wi.us. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID: 0690-62-38 
Local Program Real Estate Process Management 
Specialty Master Contract 
District Wide 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
This contract is for the procurement of professional services to administer the federal and state provisions of 
the Local Public Agency Program for right of way acquisition transportation improvement projects involving 
jurisdiction for local units of government.  This contract is for District 2 counties and municipalities only. 
 
The scope of services includes expert technical guidance and assistance in acquisition, appraisal, and 
relocation; oversight and direction to locals in conformance with federal and state policies governing funding 
reimbursement; accountability in legal aspects of record documentation; and counsel to locals for public 
information meetings/hearings in regard to local projects. 
 
For more information, contact Ellen Gearing at (262)548-5654. 
 
 
D2  2B  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID: 0616-02-22     
Administration of the Local Program Real Estate Process Management 
District 2 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
This contract is for the procurement of professional services to administer the federal and state provisions of 
the Local Public Agency Program for right of way acquisition transportation improvement projects involving 
jurisdiction for local units of government.  This contract is for District 2 counties and municipalities only. 
 
The scope of services includes administrative services related to providing expert technical guidance and 
assistance in acquisition, appraisal, and relocation; oversight and direction to locals in conformance with 
federal and state policies governing funding reimbursement; accountability in legal aspects of record 
documentation; and counsel to locals for public information meetings/hearings in regard to local projects. 
 
For more information, contact Ellen Gearing at (262)548-5654. 
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TRANSPORTATION DISTRICT 2 (cont.) 
 
D2  3B   
Project ID: 0690-62-39 
Specialty Master Contract 
Bridge Rehabilitation and Maintenance 
District Wide 
 
The scope of services shall consist of the design and preparation of plans for bridge rehabilitation and 
maintenance projects on various bridges throughout Transportation District 2, including special provisions, 
PS&E documents and related engineering services.  
 
For more information, contact John Bolka at (262)548-6711. 
 
 
D2  4B   
Project ID: 1000-22-93 
Thermographic Bridge Deck Surveys 
Various Locations 
Milwaukee, Waukesha, Fond du Lac, Washington, Ozaukee, Racine, Kenosha,  Walworth Counties 
 
The scope of services shall consist of performing infrared thermographic deck, ground penetrating radar and 
other surveys, coring, chloride testing, compressive strength testing, petrographic analysis and other tests; 
preparing reports of findings, preparing mapping and graphs of bridge deck conditions.   
 
For more information, contact Ross Buckett at (262)548-5940. 
 
 
D2  5B   
Project ID: 1000-22-94 
Highway Structures Data Entry 
Quality Control Local Bridge Program 
Milwaukee, Waukesha, Fond du Lac, Washington, Ozaukee, Racine, Kenosha,  Walworth Counties 
 
The scope of services shall consist of the entry of NBIS bridge inspection data for structures located in District 
2 and maintenance of the District database with current and accurate information. Services will also include 
monitoring the Local Bridge Inspection Program, including assistance with quality control reviews and training. 
 
For more information, contact Ross Buckett at (262)548-5940. 
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TRANSPORTATION DISTRICT 2 (cont.) 
 
D2  6B   
Project ID: 1000-41-27 
TIME (Traffic Incident Management Enhancement)  
Program Technical Support 
 
This project is intended to provide staff resources to support the TIME incident management program in 
southeast Wisconsin.  This project will provide staff to the Traffic Operations Center to coordinate meeting 
activities, develop and disperse mailings for the TIME program, develop and maintain contact databases, and 
other office support functions.  This project will also provide support to each of the TIME subcommittees 
(Corridor Traffic Management, Emergency Services, Program Outreach, Special Event/Construction 
Management) in the form of dedicated staff members from the consultant team.  These individuals will be 
responsible for the daily actions necessary to address the recommendations borne of each sub-committee.   
 
For more information, contact Kelly Langer at (414)227-2166. 
 
 
D2  7B 
Project ID: 1000-41-28 
MONITOR 
Control Room Support 
 
This project will complete the following tasks with on site consultant staff: 

• Continue and update a previously implemented staff training program 
• Update the MONITOR operations policies and guidelines 
• 2070 controller and MONITOR software support and testing 
• Provide supplemental engineering and operator staffing support for control room functions 
• Conduct monthly audits of MONITOR control room performance and MONITOR device utilization 
• Continue ongoing review and refinement of ramp metering subsystems 
• Loop detector speed trap calibration 
• Continue ongoing ramp meter retiming 
• Provide general traffic analysis and expertise (i.e. TIME, ICOP, Marquette Interchange) 
• Tradus vs. MONITOR data discrepancies 
• Produce updated justifications of lane user fees to be used on construction projects 
• Data Extractor maintenance and support 
• Freeway Operations Unit staffing and support for Marquette Interchange reconstruction. 
 

For more information, contact Doug Dembowski at (414)227-2166. 
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TRANSPORTATION DISTRICT 3 
 
Scope of Service Narratives: 
 
D3  1A 
Project ID:  1154-01-01 
Oconto – Peshtigo 
USH 41 Majors 
Oconto & Marinette Counties 
 
The Wisconsin Department of Transportation (WisDOT) is soliciting preliminary and final design-engineering 
services for three roundabouts along this majors project.  WisDOT proposes two roundabouts at the ramp 
termini of the future STH 22/USH 41 interchange at the Oconto bypass.  WisDOT proposes a third roundabout 
near existing USH 41 at the eastern Peshtigo bypass interchange. 
 
The selected consultant shall successfully develop the roundabout geometrics and determine the right-of-way 
needs.  The scope of work also includes public involvement, display and/or plan sheet development.  WisDOT 
will provide the consultant all mapping and digital terrain modeling (in CAiCE format), traffic projections and 
proposed horizontal and vertical alignments. 
 
The selected consultant will be required to develop a “fast-track” preliminary design for upcoming WisDOT 
public informational meetings.  The scope and details of the final roundabout design will be determined after 
the public meetings, as these details will depend on public comment and support for the roundabouts. 
 
WisDOT requests that only consultants with previous experience in roundabout design solicit for this contract. 
 Consulting firms with previous roundabout design experience in which the roundabouts have already been 
constructed or where the roundabouts are in the final design phase will be strongly considered. 
 
For more information, please contact Paul Vraney at (920)492-5999. 
 
 
D3  2A 
Project ID: 4075-14-02 
Appleton – Little Chute 
CTH E - Adams 
Outagamie County 
 
The Wisconsin Department of Transportation (WisDOT) is soliciting engineering services for the design for the 
reconstruction of a portion of the storm sewer system along STH 96, between CTH E and Adams Street in the 
City of Little Chute. The scope of this project will include public involvement, agency coordination, 
environmental analysis and coordination, storm sewer design, and right-of-way plat.  
 
For more information, contact Tom Kobus at (920)492-0143. 
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TRANSPORTATION DISTRICT 3 (cont.) 
 
D3  1B 
Project ID: 9202-12-00 
West County Line – USH 41 
West County Line – CTH J 
Corridor Preservation 
STH 29 
Brown County 
 
The project consists of developing preliminary plans and the delineation of right-of-way for converting STH 29 
from an expressway to a freeway from the Shawano/Brown County line to CTH J as proposed in the STH 29 
Corridor Study (August 2002) done by the Brown County Planning Commission.  The local communities will 
use the preliminary right-of-way plat information to officially map the proposed improvements to preserve the 
corridor for the future conversion to a freeway facility. 
 
The design consultant will be responsible for: 

• Preparing the draft design study report 
• Preparing the environmental document 
• All agency coordination 
• Utility coordination 
• Public involvement 
• Field surveys 
• Preliminary road plans 
• Preliminary structure sizing and type for profile and cost estimating purposes 
• Preliminary right-of-way plats 
• Preliminary cost estimates for construction. 

 
The project is currently not scheduled for construction.  Final design is not part of the solicitation. 
 
For more information, contact Chuck Karow at (920)492-5997. 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 9439-04-02 
Thomas Street Bridge & Approaches - HCB 
Wisconsin River Crossing, City of Wausau 
Marathon County 
 
Project ID: 9439-04-03 
Thomas Street Rail Road Bridge & Approaches  
CNW RR Crossing, City of Wausau 
Marathon County 
 
PS&E Date is April 1, 2005. 
LET Date is July 12, 2005 
 
The department is soliciting for a consultant firm to deliver the Plan, Specifications, and Engineer’s estimates 
(PS&E) for the subject projects as one proposed contract. 
 
The existing structures are both 84.10 bridges, meaning they are owned and maintained by the State of 
Wisconsin and serve local systems.  
 
A study was recently completed demonstrating the need to improve each of the existing two-lane structures. In 
the negotiations with the city of Wausau, an agreement has been reached to expand the railroad structure (B-
37-2) to accommodate five lanes, four through-lanes and one right-turn lane. The structure will then be 
transferred to the city of Wausau upon completion of the bridge replacement. The river crossing structure (B-
37-971) will be re-decked and widened to current design standards but remain a two-lane bridge. 
Accommodations for bicycles, pedestrians and overhead lighting will be provided. 
 
Each structure has unique situations that will provide challenges such as the approach widening, soil 
investigation, railroad coordination, right-of-way acquisition, and navigation concerns to name a few. 
 
An interview is expected if there is significant interest. The successful consulting firm will be expected to 
conduct all the necessary soil investigation, structure design, both preliminary and final, as well as the 
necessary hydraulic analysis. Also, critical to this project is the coordination with Canadian National Railroad. 
 
For more information, contact Jason Schaeffer (715)421-7309 or Roland Hawk, P.E.,  (715)421-7361. 
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TRANSPORTATION DISTRICT 4 (cont.) 
 
D4  2B 
Project ID: 1018-00-02 
Mauston to New Lisbon 
STH 58 Overhead and Approaches 
City of Mauston 
Juneau County 
 
Scheduled 
PS&E Date is July 1, 2007. 
LET Date is November 13, 2007 
 
Early Delivery Dates 
PS&E to District July 1, 2006 
 
 
The department is soliciting for a consultant firm to deliver the Plan, Specifications, and Engineer’s estimates 
(PS&E) for the subject project.  
 
The existing structure, B-29-38 was built in 1964 with a concrete overlay in 1985 and repainted in 2000. The 
bridge deck and overlay are deteriorating and the overlay is approximately 10% delaminated. The bridge is 
narrow, 30 feet, and the roadway to the south is widened to four lanes. 
 
The existing bridge crosses over I 90/94, is 296 feet long has a structure rating of 68.9. The ADT is 5,500 plus 
with substandard horizontal and vertical alignments. 
 
It is proposed to re-deck and widen the bridge and approaches. There will be minor right-of-way acquisition, 
thus requiring a Transportation Project Plat. The successful consulting firm will be responsible for soil 
investigation, structure survey report, preliminary design and final design. The project warrants a 
Programmatic Environmental Report (pER). There are known utility conflicts and it will be necessary to provide 
the appropriate utility coordination under the Trans 220 guidelines. 
 
For more information, contact Kevin Garrigan, Project Manager (715)421-8386 or Roland Hawk, P.E.,  
(715)421-7361. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1C  use local NOI for this project 
Project ID: 7228-09-00 
Moe Road, Town of Naples 
(Branch of Pesso Creek Bridge and Approach) 
Town Road 
Buffalo County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-06-0920 in Section 4, Township 24N, Range 10W (0.3 miles East of CTH BB).  The bridge 
will be replaced on the existing alignment and the road will be closed to traffic during construction.  No Right-
of-way is anticipated.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, design 
study report, agency and utility coordination, hydraulics and hydrology reports, public involvement, survey, 
traffic control, roadway and structure plan preparation, quantities, estimate, and full PS&E submittal. 
 
For more information, contact David Brevick, Buffalo County Highway Commissioner at (608)685-6226. 
 
 
D5  2C  use local NOI for this project 
Project ID: 7233-01-02 
STH 35 – CTH II 
(Iron Creek Bridge and Approach) 
CTH I 
Buffalo County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-06-0702 in Section 26, Township 22N, Range 13W (0.7 miles North of STH 35).  The 
bridge will be replaced on new alignment and the existing roadway and bridge will be used as a bypass during 
construction.  Right-of-way is anticipated.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III (ER) environmental document, design 
study report, agency and utility coordination, hydraulics and hydrology reports, public involvement, survey, 
traffic control, roadway and structure plan preparation, R/W Plat and coordination, quantities, estimate, and full 
PS&E submittal. 
 
For more information, contact David Brevick, Buffalo County Highway Commissioner at (608)685-6226. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  3C  use local NOI for this project 
Project ID: 7238-04-00 
Plank Road, Town of Waumandee 
(Little Waumandee Creek Bridge and Approaches) 
Town Road 
Buffalo County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and the necessary approaches 
of existing bridge P-06-0926 in Section 19, Township 21N, Range 12W (0.2 miles West of STH 88).  The 
proposed bridge will be on a shifted alignment and the road will be open to traffic through the use of a 
temporary bypass during construction.  Right-of-way in the form of temporary interests in anticipated for the 
placement of the temporary bypass.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway and structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, design 
study report, agency and utility coordination, hydraulics and hydrology reports, public involvement, survey, 
traffic control, roadway, structure, and temporary bypass plan preparation, quantities, estimate, and full PS&E 
submittal. 
 
For more information, contact David Brevick, Buffalo County Highway Commissioner at (608)685-6226. 
 
 
D5  4C  use local NOI for this project 
Project ID: 5026-01-00 
Osage Avenue, Town of Wellington 
(Billings Creek Bridge and Approaches) 
Town Road 
Monroe County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-41-0927 in Section 27, Town 15 North, Range 13 West.  The bridge will be replaced on 
existing alignment and the road will be closed to traffic during construction.  No right-of-way is anticipated.  
Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, public 
involvement, survey, traffic control, roadway and structure plan preparation, quantities and estimate, and 
special provisions for the roadway and structure. 
 
For more information, contact Jack Dittmar, Monroe County Highway Commissioner at (608)269-8740. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  5C  use local NOI for this project 
Project ID: 5028-05-00 
STH 71 – STH MM 
(Sleighton Creek Bridge and Approaches) 
CTH M 
Monroe County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-41-0107 in Section 29, Town 16 North, Range 1 West.  The bridge will be replaced on a new 
adjacent alignment to correct horizontal deficiencies.  The road will be open to traffic during construction 
through the use of staged traffic control and the utilization of the existing roadway and bridge as a temporary 
bypass.  A right-of-way plat with fee acquisition for the roadway on new alignment is anticipated.  Construction 
is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III ER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, 
roadway drainage design, public involvement, survey, traffic control/staging plan, roadway and structure plan 
preparation, quantities and estimate, and special provisions for the roadway and structure. 
 
For more information, contact Jack Dittmar, Monroe County Highway Commissioner at (608)269-8740. 
 
 
D5  6C  use local NOI for this project 
Project ID: 5028-06-00 
CTH MM – CTH A 
(Sleighton Creek Bridge and Approaches) 
CTH M 
Monroe County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge B-41-0103 in Section 20, Town 16 North, Range 1 West. The bridge will be replaced on 
existing alignment and the road will be closed to traffic during construction.  No right-of-way is anticipated.  
Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, 
roadway drainage design, public involvement, survey, traffic control plan, roadway and structure plan 
preparation, quantities and estimate, and special provisions for the roadway and structure. 
 
For more information, contact Jack Dittmar, Monroe County Highway Commissioner at (608)269-8740. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  7C  use local NOI for this project 
Project ID: 5028-07-00 
CTH M – STH A 
(Sleighton Creek Bridge and Approaches) 
CTH MM 
Monroe County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-41-0113 in Section 20, Town 16 North, Range 1 West.  The bridge will be replaced on an 
adjusted alignment and vertical profile to correct deficiencies.  The closed will be closed to thru traffic during 
construction.  A right-of-way plat with fee acquisition for the roadway on adjusted alignment is anticipated.  
Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III ER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, 
roadway drainage design, public involvement, survey, traffic control/staging plan, roadway and structure plan 
preparation, quantities and estimate, and special provisions for the roadway and structure. 
 
For more information, contact Jack Dittmar, Monroe County Highway Commissioner at (608)269-8740. 
 
 
D5  8C  use local NOI for this project 
Project ID: 5179-03-00 
STH 60 – CTH S 
2 miles north of STH 60 nly 1.1 miles 
CTH F 
Richland County 
 
Project Scope: 
The project scope is a full service design contract for the reconstruction of this segment of road to current 
design standards.  The project shall provide a safer travel way with a wider driving surface and shoulders.  
Work includes replacing the existing box culvert and reconstruction of the roadway on new alignment to 
eliminate the substandard horizontal and vertical alignments.  The existing roadway will remain open to traffic 
with staged construction of the new alignment.  A right-of-way plat with fee acquisitions is also anticipated.  
Construction is scheduled for 2007. 
 
Project Background: 
The project is 1.1 miles in length with a 2000 ADT of 280 vehicles.  The roadway is classified as a major 
collector.  The subject area of the roadway while on substandard horizontal alignment divides a cemetery.  
Therefore, the adjacent headstones create a significant safety hazard as identified in the roadway’s crash 
history. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III ER environmental document including 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
archaeological and historical surveys, pavement type selection report, design study report, agency and utility 
coordination, hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic 
control/staging plan, roadway and structure plan preparation, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Randy Schoeneberg, Richland County Highway Commissioner at  
(608) 647-4707. 
 
 
D5  9C  use local NOI for this project 
Project ID: 5179-03-00 
STH 82 – CTH P 
1.62 miles north of STH 82 northerly 1.52 miles 
CTH D 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the reconstruction of this segment of road to current 
design standards.  The project shall provide a safer travel way with a wider driving surface and shoulders.  
Work includes reconstruction of the roadway on new alignment to eliminate the substandard horizontal and 
vertical alignments and the replacement\extending of several drainage structures.  The roadway will be closed 
to traffic.  A right-of-way plat with fee acquisitions is also anticipated.  Construction is scheduled for 2007. 
 
Project Background: 
The project is 1.52 miles in length with a 2001 ADT of 500 vehicles.  The roadway is classified as a major 
collector.  The subject area of the roadway while on an overall steep profile contains deficient horizontal and 
vertical sight distances.  The roadway is also a combination of several steep cut and sections with little or no 
beam guard protection.  Several major drainage structures are also present. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III ER environmental document including 
archaeological and historical surveys, pavement type selection report, design study report, agency and utility 
coordination, hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic 
control/staging plan, roadway and structure plan preparation, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  10C  use local NOI for this project 
Project ID: 5388-10-00 
STH 162 – CTH B 
(Coon Creek Bridge and Approaches) 
CTH KK 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-62-0943 in Section 28, Town 14 North, Range 06 West.  The bridge will be replaced on an 
adjusted alignment and vertical profile to correct deficiencies.  During construction, the road will be remain 
open to traffic through the use of a temporary bypass.   A right-of-way plat with temporary interests is 
anticipated for the construction of the temporary bypass.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, temporary bypass 
design, structure design, subsurface investigations, hazardous materials investigation, Type III pER 
environmental document, flexible pavement design, design study report, agency and utility coordination, 
hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic control, plan 
preparation for the roadway, temporary bypass, and structure, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
 
 
D5  11C  use local NOI for this project 
Project ID: 5389-07-00 
CTH NN – STH 56 
(Purdy Valley Creek Bridge and Approaches) 
CTH N 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-62-0096 in Section 12, Town 12 North, Range 06 West.  The bridge will be replaced on an 
adjusted vertical profile to correct deficiencies.  During construction, the road will be remain open to traffic 
through the use of a temporary bypass.   A right-of-way plat with temporary interests is anticipated for the 
construction of the temporary bypass.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, temporary bypass 
design, structure design, subsurface investigations, hazardous materials investigation, Type III pER 
environmental document, flexible pavement design, design study report, agency and utility coordination, 
hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic control, plan 
preparation for the roadway, temporary bypass, and structure, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  12C  use local NOI for this project 
Project ID: 5388-12-00 
Hanson Lane, Town of Hamburg 
(Coon Creek Bridge and Approaches) 
Town Road 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-62-0194 in Section 29, Town 14 North, Range 06 West.  The bridge will be replaced on a 
new adjacent alignment to correct horizontal deficiencies.  The road will be open to traffic during construction 
through the use of staged traffic control and the utilization of the existing roadway and bridge as a temporary 
bypass.  A right-of-way plat with fee acquisition for the roadway on new alignment is anticipated.  Construction 
is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, temporary bypass 
design, structure design, subsurface investigations, hazardous materials investigation, Type III pER 
environmental document, flexible pavement design, design study report, agency and utility coordination, 
hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic control, plan 
preparation for the roadway, temporary bypass, and structure, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
 
 
D5  13C  use local NOI for this project 
Project ID: 5407-03-00 
Smith Road, Town of Viroqua 
(Branch of North Fork Bad Axe River  Bridge and Approaches) 
Town Road 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-62-0982 in Section 06, Town 13 North, Range 04 West.  The bridge will be replaced on an 
improved vertical alignment to correct deficiencies.  The road will be closed to traffic during construction.  A 
right-of-way plat with fee acquisition for the vertical roadway improvement is anticipated.  Construction is 
scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III pER environmental document, flexible 
pavement design, design study report, agency and utility coordination, hydraulics and hydrology reports, 
roadway drainage design, public involvement, survey, traffic control, plan preparation for the roadway and 
structure, quantities and estimate, and special provisions for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  14C  use local NOI for this project 
Project ID: 5388-13-00 
Davidson Lane, Town of Hamburg 
(Branch of Coon Creek Bridge and Approaches) 
Local Road 
Vernon County 
 
Project Scope: 
The project scope is a full service design contract for the bridge replacement and necessary approaches of 
existing bridge P-62-0191 in Section 26, Town 14 North, Range 06 West.  The bridge will be replaced on an 
adjusted vertical profile to correct deficiencies.  During construction, the road will be remain open to traffic 
through the use of a temporary bypass.   A right-of-way plat with temporary interests is anticipated for the 
construction of the temporary bypass.  Construction is scheduled for 2007. 
  
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, temporary bypass 
design, structure design, subsurface investigations, hazardous materials investigation, Type III pER 
environmental document, flexible pavement design, design study report, agency and utility coordination, 
hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic control, plan 
preparation for the roadway, temporary bypass, and structure, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Virgil Hanold, Vernon County Highway Commissioner at (608)637-5452. 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6  1B 
Project ID: 1051-01-03 
Chippewa Falls-Stanley Road 
STH 27-CTH NN 
STH 29 
Chippewa County 
 
The consultant will work with WisDOT to develop preliminary plans for conversion and designation under SS 
84.295, from a four lane facility to freeway.  The consultant will also prepare a Type II environmental 
document, and preliminary plat. 
 
For more information, contact Jeff Abboud at (715)855-7661. 
 
D6  2B 
Project ID: 1020-00-01 
Hudson-Menomonie Road 
STH 35 North-USH 12 
IH 94 
St. Croix County 
 
The consultant will work with WisDOT to develop preliminary plans for expansion from 4 to 6-lanes.  The 
consultant will also prepare a Type II environmental document, update the 84.295 map, conceptual 
construction staging, and estimating. 
 
For more information. contact Jim Koenig at (715)838-8391. 
 
 
D6  1A 
Project ID: 1530-03-05 
Ellsworth-Durand Road 
CTH C Intersection 
USH 10 
Pierce County 
 
Preliminary and final design for the reconstruction of the CTH C and USH 10 Intersection to meet current 
standards for a type B2 intersection. Including a bypass lane for west bound traffic and a turn lane for 
southbound traffic. This project will require minimal RW and Utility Coordination. The project let date is 
scheduled for 2/8/2005 with a 10/1/2004 PSE.  Project is currently scheduled as a Let project with the 
possibility of becoming an AUP. 
 
For more information, contact Mike Burke at (715)836-2067. 
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TRANSPORTATION DISTRICT 7 
 
Scope of Service Narratives: 
 
D7  1B 
Project ID: 9231-07-00 
 
TO: RONALD NOHR FROM:  DTD-7 

AMENDED 
CONCEPT DEFINITION REPORT 

 

I. DESIGN ID:  9231-07-00 Related ID(s): 9231-07-70 Constr. 
HIGHWAY.:   STH 47 County:  VILAS 
Title:  WOODRUFF – LAC DU FLAMBEAU  Length of Project: 4.32 mi 
Limits:  WEST BOLTON LAKE ROAD- CTH D (SOUTH)  Current ADT:  1200-3500 (2001) 
Functional Class:  Major Collector 
Location:    The project is located in southwestern Vilas County.  The project begins 0.05 miles west of West 
Bolton Road and proceeds northwesterly 4.32 miles.  The project RP are; 145 0.48 - 151 0.00.   
 
ROADWAY CONDITIONS: 
PAVEMENT Type:  ACPM/FB Width: 24 Year: 1996 
 IRI: 1.26mm/m PDI. 34 
SHOULDERS Type:  CABC & PAVED Width:    TOTAL = 6’  

3’ –PAVED & 3’- CABC 
CRASH DATA Crash Rate: 210 Crashes 

                    100 MVM  
Year: 2000-02 

IMPROVEMENT FLAGS   From RP:   To RP:   
 From RP:    To RP:   
SUBSTANDARD ALIGN. Horizontal: None Vertical: None 

 

      STRUCTURE: 
Railroad: Existing Facility:   
JUSTIFICATION: Area adjacent to STH 47 is developing. Vertical and Horizontal curves need to 

be improved to provide better sight distance and drainage.  Traffic is 
increasing as Lac Du Flambeau is growing as a summer and winter destination 
area.  This segment crash rate exceeds the state wide average crash rate for a 
2- lane rural highway.  

 
II. PROPOSED IMPROVEMENT:  Description: The roadway will be upgraded providing new pavement 
structure, improving intersections, clear zone width and drainage.  All traffic signs and culverts   will replaced as 
determined by operations.  The entire project is located on in the La Du Flambeau Indian Reservation.  
Environmental Documentation Type: Environmental Report  (2-ER)  
Improvement Type:  Recondition (RECOND) 
Leg.  Subprogram: STATE HIGHWAY REHABILITATION, (303)  
WisDOT Program: STATE 3R 
Cost:   Program Year:  2010  
Local Participation: Possible Access Control:  None 
Real Estate:  Yes  R/E Cost:  $165,000 
National Highway System: No Exempt from FHWA Oversight:  YES1 
Railroad Crossing:  No 

 

                                                 
1 See FDM 5-5-15, Table 1 
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BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES 
 
Scope of Service Narratives: 
 
BEES  1A  Use DT 1820 Special NOI created for this project 
Project ID: 0601-00-40 
Statewide Contract 
 
The Bureau of Equity and Environmental Services (BEES) is seeking the services of a professional 
engineering consultant to assist with compliance to the “DOT/DNR Cooperative Agreement Attachment A4 
Memorandum of understanding by and between the Wisconsin Department of Natural Resources (WDNR) 
and the Wisconsin Department of Transportation (WisDOT) relating to the Authorization of storm water 
discharges to the waters of the State of Wisconsin”, Part IV(C)(1) and Part V(A).     
 
Specific tasks include: 

• Prepare the annual storm water management report.   
• Assist with managing the Storm Water Memorandum of Understanding. 
• Assist, coordinate, provide storm water training.   
• Coordinate storm water compliance issues with WDNR in conjunction with WisDOT. 

 
For more information, contact Wendy Braun at (608)261-0446 or wendy.braun@dot.state.wi.us.  
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BUREAU OF HIGHWAY DEVELOPMENT 
 
Scope of Service Narratives: 
 
BHD  1A  Open to All Firms  Use the DT 1819 NOI created for this project 
Project ID: 0656-22-16 
Develop Advanced Intersection Design Training Curriculum  
Conduct Training 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
This contract is for technical and engineering services to develop technical materials and conduct training 
related to Advanced Intersection Design.  This course should build on training elements presented in 
Geometric Design. 
 
The consultant will develop the course content according to the training outline provided at this URL: 
http://www.dot.wisconsin.gov/business/docs/bhdcourse.pdf. 
 
Scope of Services:  Develop training content and materials.  Prepare instructor notes and course notebook.  
The course will be limited to two days.  The consultant will modify the outline, if necessary, to accommodate 
the desired number of days.  
 
In addition to contracting for these items, the Department will contract for the training sessions.  These 
sessions will be contracted for on an “as authorized” basis.  The training sessions will be held over 2 days for 
groups of 30 to 40 people.  The consultant will provide the instructor(s) and all training materials for 
participants.  The department will provide the logistics for the training including locating the facilities and 
registering participants.  Training may be conducted throughout the state of Wisconsin.  
 
For more information, contact Patrick Fleming at (608)266-8486. 
 
 
BHD  2A  Open to All Firms  Use the DT 1819 NOI created for this project 
Project ID: 0656-22-16 
Develop Public Involvement Training Curriculum 
Conduct Training 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
This contract is for technical and engineering services to develop technical materials and conduct training 
related to Effectively Conducting Public Involvement Meetings.  This course should build on training elements 
presented in the Department’s Community Sensitive Design Training. 
 
The department is seeking to train staff in public involvement techniques that effectively draw out community 
needs and desires.  Our approach to public involvement meetings has been to present our needs for a project 
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BUREAU OF HIGHWAY DEVELOPMENT (cont.) 
 
before listening to the broader community’s needs.  This training should give staff the skills to conduct 
listening sessions prior to developing basic design elements for projects.  The purpose of these listening  
sessions is to gather information that will be important to the successful completion of projects.  From these 
meetings the project manager should become familiar with the communities’ values and vision. 
 
Scope of Services:  Develop training content and materials.  Prepare instructor notes and course notebook.  
The course will be limited to one day.   
 
In addition to contracting for these items, the department will contract for the training sessions.   
 
These sessions will be contracted for on an “as authorized” basis.  The training sessions will be held over 1 
day for groups of 30 to 40 people.  The consultant will provide the instructor(s) and all training materials for 
participants.  The department will provide the logistics for the training including locating the facilities and 
registering participants.  Training may be conducted throughout the state of Wisconsin.  
 
For more information, contact Beth Cannestra at (608)267-7943. 
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BUREAU OF PLANNING 
 
Scope of Service Narratives: 
 
B0P  1B  Open to All Firms  Use DT1819 Consultant Solicitation Open to All Firms NOI 
Project ID: 0093-45-00 
Coordinating Consultant for Urban Models Development  
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 

Scope: The Department of Transportation is working with Metropolitan Planning Organizations (MPO) to 
develop urban traffic models to update their long-range transportation plans.  An urban travel model applies a 
consistent process for estimating future travel and analyzing solutions to identified travel problems.  The scope 
of the study has three components: (1) coordinate the development of a series of urban models (for the areas 
listed below) using TP+ /Viper software to ensure consistency and portability of urban model process and 
attributes; (2) implement a training component for MPOs (listed below); and (3) provide WisDOT’s Traffic 
Forecasting Section with modeling support for major and complex forecasts during calendar year 2005. 

 
The first component includes development of individual forecasting models for the following MPO areas: 
Green Bay, Sheboygan, Eau Claire/Chippewa Falls, Rock County (for Janesville and Beloit), and LaCrosse. 
This component also includes: 1) participating in outreach meetings with the affected MPOs; 2) developing a 
plan for securing sub-consultants to build individual models; 3) overseeing model development; 4) insuring a 
link with WisDOT’s statewide travel forecasting model, currently under development by Cambridge 
Systematics, HNTB Corp. and KL Engineering; and 5) insuring consistency of approach in the development of 
the urban models (including coordination with the Wausau MPO on the development of their model, currently 
under development by URS, Inc.) The notification of interest should indicate how Wisconsin's MPO urban 
travel forecasting models could evaluate transit, air quality, and environmental impacts, as well as, address 
induced travel and secondary land use impacts.  The response should also address how a user front-end 
Web-based interface could increase efficiency by allowing WisDOT and each respective MPO to access the 
latest current iteration of its respective model. (The intent here is for either party to be immediately aware of 
any changes in land use or transportation attributes made to the model by the other party.) In addition, indicate 
how outputs from a web-based model could make better presentations by MPOs to their customers easier and 
more understandable. 
 
The consultant chosen to coordinate overall development of the various MPO models is expected to develop 
at least one of the models themselves. The coordinating consultant will decide which model(s) they will build 
themselves, and which models they will coordinate development through subconsultants. 
 
The second component is to provide training and mentoring support to MPO staff for the models developed in 
the first component of this contract, and to provide support to the MPO that is developing its own forecasting 
models for Appleton. Oshkosh and Fond du Lac, but may need assistance in those efforts. The second 
component also includes assistance in converting the Madison MPO’s existing TranPlan model (which covers 
all of Dane County) to TP+ /Viper, as well as converting the existing TranPlan models for Stevens Point and 
Wisconsin Rapids to TP+/Viper. 

The third component of this contract is to provide support, upon request from the Traffic Forecasting Section 
and District planning partners, for developing corridor or project level forecasts in the urban modeling areas. 
Approximately 10% of the roughly 250 traffic forecasts completed annually occur in the urban modeling areas. 
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BUREAU OF PLANNING (cont.) 
Support for the more complex studies could involve Traffic Impact Analysis (TIA), major realignment/bypasses, 
or vehicle miles of travel (VMT) estimation for air quality. 
 
Deliverables and Deadline: Deliver calibrated models in electronic TP+ /Viper based format to MPOs 
identified above and to the Traffic Forecasting Section by December 31, 2004, along with documentation of 
model development and validation.  The estimated start date is March 2004.   
 
Consultant Selection: The consultant will be chosen on the basis of the following factors: 
  Factor     Weight 
 Cost of the proposal    10% 
 Experience of firm and staff in:  50% 

Model development, 
Coordinating major projects 
Training 

 Schedule     25% 
 Level of staff assigned to the project  15% 
 
A panel of WisDOT and MPO staff will review and rank the proposals based on the above factors. The 
consultants with the best proposals will be asked in for a presentation and interview. These interviews will be 
held between February 25 - 26 and March 1 - 4. 
 
For more information, contact:   
Don Uelmen, WisDOT Urban Planning at (608)266-1857 or don.uelmen@dot.state.wi.us or 
David Cipra, WisDOT Traffic Forecasting at (608)264-8722 or david.cipra@dot.state.wi.us. 
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